

**ADDENDUM A**

Change Of "RFP Schedule"

**RFP SCHEDULE:**

<b>EVENT</b>	<b>DATE / TIME (local time)</b>
RFP Advertised	Friday, January 19, 2018
Bidders Walk-through	Friday, February 9th, 2018 @ 9:00 am
RFP Due	Friday, February 23, 2018 @ 1:50 pm
RFP Opening	Friday, February 23, 2018 @ 2:00 pm

Change Of "Interviews"

**6. INTERVIEWS**

6.1 CPS reserves the right to require any or all Bidder(s) to make a presentation either in person, by conference call or by web conferencing that illustrates the Bidder’s abilities relative to this effort and/or attend an interview session to gauge its suitability to provide services for this project. If so requested, the Bidder shall make its personnel available at a time to be scheduled if needed. No cost allowance shall be permitted for this requirement.

Change Of "Timeline Of Events"

**44. TIMELINE OF EVENTS**

The following is the tentative schedule of events for the RFP submittal and selection process. CPS reserves the right to change the schedule at any time.

<b>EVENT</b>	<b>DATE / TIME (local time)</b>
RFP Advertised	Friday, January 19, 2018
<b>MANDATORY</b> Bidders Walk-through	Friday, February 9th, 2018 @ 9:00 am
RFP Due	Friday, February 23, 2018 @ 1:50 pm
RFP Opening	Friday, February 23, 2018 @ 2:00 pm
Planning / Timeline Meeting Bid Winner	TBD by both parties
Wiring, Termination, firestopping (rated walls) Completion	TBD by ERate Acceptance and Awarded
Switching and Wireless Access Points Installed	TBD by ERate Acceptance and Awarded
Project Certification and Owner Sign-Off	TBD by both parties

